| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 10/ 24/ 02
PAGE : 501 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 95, 600. 00 RQUTE : SR 66
CALL ORDER : 501 CONTRACT I D : M -26093-A COUNTI ES : PERRY
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NA
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0958970 LUTGRI NG BROTHERS, | NC. $ 79, 507. 75 100. 0000%
2 35-1009310 DEl G BROTHERS LUVBER & CONSTR $ 82, 756. 00 104. 0854%
3 35-0626844 RUDOLPH, J.H & CO $ 84, 678. 45 106. 5033%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 87, 200. 00 109. 6748%
5  35-0999231 HUNT PAVI NG COMPANY, | NC. $ 91, 151. 61 114. 6449%
6 35-1817574 YARDBERRY L ANDSCAPE $  102,766.20 129. 2530%
7 35-1145629 KOESTER EQUI PMENT, INC. & SUB $ 106, 199.35 133.5710%
8  35-1618530 AVER CAN CONTRACTI NG & SERVI CES $ 149, 663.00 188. 2369%
| (1) 35- 0958970 | (2) 35-1009310 | (3) 35-0626844
| LUTGRI NG BROTHERS, | NC. | DEI G BROTHERS LUMBER & CONST| RUDOLPH, J.H & CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTION 0001  SMALL STRUCTURE REPLACEMENT
[ I |
0001 105-06845 LUMP| 900. 00000 900. 00| 5400. 00000 5400. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 4.000 MS | 1900. 00000 7600. 00| 915. 00000 3660. 00| 2500. 00000 10000. 00
FIELD OFFI CE, A | | |
0003 110-01001 LUMP| 4000. 00000 4000. 00| 4000. 00000 4000. 00| 4000. 00000 4000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 1500. 00000 1500. 00| 1200. 00000 1200. 00| 4000. 00000 4000. 00
CLEARI NG RI GHT OF WY | |
0005 202-60820 400.000 n2 | 2. 75000 1100. 00| 4. 60000 1840. 00| 14. 00000 5600. 00
SURFACE M LLING ASPHALT | | |
0006 203-02000 40.000 n8 | 25. 00000 1000. 00| 17. 20000 688. 00| 21. 00000 840. 00
EXCAVATI ON,  COMMON | | |
0007 203-02070 10.000 n8 | 50. 00000 500. 00| 21. 00000 210. 00| 21. 00000 210. 00
BORROW | |
0008 205-06932 12.000 m | 48. 00000 576. 00| 16. 00000 192. 00| 19. 95000 239. 40
TEMPORARY CHECK DAM STRAW BALES | | |
0009 211-02050 155.000 n8 | 32. 25000 4998. 75| 22. 40000 3472. 00| 27. 35000 4239. 25
B BORROW | |
0010 402-07432 110.000 My | 75. 00000 8250. 00| 85. 00000 9350. 00| 75. 00000 8250. 00
HVA TYPE A, SURFACE | | |
0011 402-07440 50.000 My | 75. 00000 3750. 00| 86. 00000 4300. 00| 75. 00000 3750. 00
HVA TYPE A, BASE | | |
0012 406-05521 1460.000 n2 | 0. 10000 146. 00| 0. 10000 146. 00| 0. 10000 146. 00

ASPHALT FCR TACK COAT | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 02
PAGE : 501 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 95, 600. 00 ROUTE : SR 66
CALL ORDER : 501 CONTRACT ID : M -26093-A COUNTI ES : PERRY
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET-ASI DE :
[ (1) 35-0958970 | (2) 35-1009310 | (3) 35-0626844
| LUTGRI NG BROTHERS, | NC. | DEI G BROTHERS LUMBER & CONST| RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ 1
0013 603-06060 20.000 m | 35. 00000 700. 00| 7. 00000 140. 00| 19. 45000 389. 00
FENCE, FARM FI ELD, RESET | [ |
0014 616-02320 170.000 n2 | 3. 00000 510. 00| 2..80000 476. 00| 4. 00000 680. 00
GEOTEXTI LES | | |
0015 616-06405 125.000 My | 22. 00000 2750. 00| 26. 50000 3312. 50| 40. 00000 5000. 00
Rl PRAP, REVETMENT | | |
0016 621-01004 2.000 EACH 100. 00000 200. 00| 150. 00000 300. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0017 621-06559 110.000 n2 | 10. 00000 1100. 00| 2. 15000 236. 50| 6. 00000 660. 00
MULCHED SEEDI NG, R | | |
0018 715-05125 15.500 m | 398. 00000 6169. 00| 238. 00000 3689. 00| 280. 00000 4340. 00
PIPE, TYPE 1, C RCULAR 750 mm | | |
0019 715-05136 16.500 m | 570. 00000 9405. 00| 472. 00000 7788. 00| 380. 00000 6270. 00
PIPE, TYPE 1, C RCULAR, 1800 nm | | |
0020 715-06357 2.000 EACH 3000. 00000 6000. 00| 4735. 00000 9470. 00| 1850. 00000 3700. 00
CONCRETE ANCHOR, 1800 nm | | |
0021 720-92240 1.000 EACH 2300. 00000 2300. 00| 2845. 00000 2845. 00| 3500. 00000 3500. 00
CATCH BASIN, W | |
0022 801-04308 2.000 EACH 295. 00000 590. 00| 365. 00000 730. 00| 295. 00000 590. 00
ROAD CLOSURE S| GN ASSEMBLY [ |
0023 801-06625 34.000 EACH 87. 00000 2958. 00| 135. 00000 4590. 00| 87. 00000 2958. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0024 801-06640 51.000 EACH 65. 00000 3315. 00| 95. 00000 4845. 00| 65. 00000 3315. 00
CONSTRUCTI ON SI GN, A | | |
0025 801-06645 4.000 EACH 40. 00000 160. 00| 50. 00000 200. 00| 40. 00000 160. 00
CONSTRUCTI ON SIGN, B | | |
0026 801-06775 LUWP| 7500. 00000 7500. 00| 8500. 00000 8500. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0027 801-07118 21.600 m | 62. 50000 1350. 00| 50. 00000 1080. 00| 63. 00000 1360. 80
BARRI CADE, 111-A [ |
0028 808-75996 6. 000 EACH 30. 00000 180. 00| 16. 00000 96. 00| 13. 50000 81. 00
SNOWPLOWABLE RAI SED PAVEMENT NMARKER, | |
REMOVE | | |
SECTI ON TOTALS | $ 79, 507. 75| $ 82, 756. 00| $ 84, 678. 45
______________________________________________________________________ e
CONTRACT TOTALS | $ 79, 507. 75| $ 82, 756. 00| $ 84, 678. 45




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 501 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 95, 600. 00 ROUTE : SR 66
CALL ORDER : 501 CONTRACT ID : M -26093- A COUNTI ES : PERRY
LETTING DATE : 10/22/02 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET-ASI DE :
| (4) 35-2040801 | (5) 35-0999231 | (6) 35-1817574

| GOHVANN ASPHALT & CONSTR , || HUNT PAVI NG COMPANY, INC. | YARDBERRY LANDSCAPE
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUMP| 2500. 00000 2500. 00| 2415. 00000 2415. 00| 3500. 00000 3500. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07038 4.000 MOS | 1100. 00000 4400. 00| 2310. 00000 9240. 00| 2400. 00000 9600. 00
FIELD OFFI CE, A | | [

0003 110-01001 LUNP| 4300. 00000 4300. 00| 5775. 00000 5775. 00| 4819. 00000 4819. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP| 5410. 00000 5410. 00| 5040. 00000 5040. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202-60820 400.000 n2 | 7.00000 2800. 00| 10. 06000 4024. 00| 12. 00000 4800. 00
SURFACE M LLING ASPHALT | | [

0006 203-02000 40.000 n8 | 65. 00000 2600. 00 36. 75000 1470. 00| 60. 00000 2400. 00
EXCAVATI ON,  COMMON | | |

0007 203-02070 10.000 n8 | 90. 00000 900. 00| 26. 25000 262. 50) 50. 00000 500. 00
BORROW | | |

0008 205-06932 12.000 m | 40. 00000 480. 00| 31. 50000 378. 00| 39. 60000 475. 20
TEMPORARY CHECK DAM STRAW BALES | | |

0009 211-02050 155.000 n8 | 46. 00000 7130. 00| 34. 50000 5347. 50] 35. 00000 5425. 00
B BORROW | |

0010 402-07432 110.000 My | 60. 00000 6600. 00| 86. 25000 9487. 50| 100. 00000 11000. 00
HVA TYPE A SURFACE | | |

0011 402-07440 50.000 My | 75. 00000 3750. 00 86. 25000 4312. 50 100. 00000 5000. 00
HVA TYPE A, BASE | | |

0012 406-05521 1460.000 n2 | 0. 10000 146. 00| 0. 11000 160. 60| 0. 20000 292. 00
ASPHALT FOR TACK COAT | | |

0013 603-06060 20.000 m | 30. 00000 600. 00| 31. 50000 630. 00| 35. 00000 700. 00
FENCE, FARM FI ELD, RESET | |

0014 616-02320 170.000 n2 | 4.00000 680. 00| 3. 15000 535. 50 5. 00000 850. 00
GEOTEXTI LES | | |

0015 616-06405 125.000 My | 60. 00000 7500. 00| 42. 55000 5318. 75| 45. 00000 5625. 00
Rl PRAP, REVETNMENT | | |

0016 621-01004 2.000 EACH 10. 00000 20. 00| 262. 50000 525. 00| 750. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0017 621-06559 110.000 n2 | 5. 80000 638. 00| 4. 73000 520. 30| 2.00000 220. 00
MULCHED SEEDI NG, R | | |

0018 715-05125 15.500 m | 290. 00000 4495, 00 235. 75000 3654. 13| 380. 00000 5890. 00
PIPE, TYPE 1, CIROULAR 750 nm | [ [

0019 715-05136 16.500 m | 620. 00000 10230. 00| 609. 50000 10056. 75| 850. 00000 14025. 00

PIPE, TYPE 1, C RCULAR, 1800 mm | [ |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 24/ 02
PAGE : 501 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 95, 600. 00 ROUTE : SR 66
CALL ORDER . 501 CONTRACT ID : M-26093-A COUNTI ES : PERRY
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-0999231 | (6) 35-1817574
| GOHVANN ASPHALT & CONSTR., || HUNT PAVI NG COVPANY, | NC. | YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 715- 06357 2.000 EACH 2200. 00000 4400. 00| 1725. 00000 3450. 00| 1200. 00000 2400. 00
CONCRETE ANCHOR, 1800 mm | | |
0021 720-92240 1.000 EACH| 5400. 00000 5400. 00| 1890. 00000 1890. 00| 2400. 00000 2400. 00
CATCH BASIN, W | | [
0022 801-04308 2.000 EACH 295. 00000 590. 00| 210. 00000 420. 00| 320. 00000 640. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0023 801- 06625 34.000 EACH 87. 00000 2958. 00| 105. 00000 3570. 00| 100. 00000 3400. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0024 801- 06640 51. 000 EACH 65. 00000 3315. 00| 115. 00000 5865. 00| 95. 00000 4845. 00
CONSTRUCTI ON SI GN, A | | [
0025 801- 06645 4.000 EACH 40. 00000 160. 00| 52. 50000 210. 00| 60. 00000 240. 00
CONSTRUCTI ON SI G\, B | | [
0026 801-06775 LUWP| 3800. 00000 3800. 00| 4725. 00000 4725. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0027 801-07118 21.600 m | 62. 50000 1350. 00| 58. 80000 1270. 08| 75. 00000 1620. 00
BARRI CADE, I11-A | | [
0028 808- 75996 6. 000 EACH| 8. 00000 48. 00| 99. 75000 598. 50| 100. 00000 600. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 87, 200. 00| $ 91, 151. 61| $ 102, 766. 20
------------------------------------------ ey
CONTRACT TOTALS | $ 87, 200. 00| $ 91, 151. 61] $ 102, 766. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 501 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 95, 600. 00 ROUTE : SR 66
CALL ORDER . 501 CONTRACT ID : M-26093-A COUNTI ES : PERRY
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1145629 | (8) 35-1618530

I
| KOESTER EQUI PMENT, | NC. & SU AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUWP| 4000. 00000 4000. 00| 5000. 00000 5000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 4.000 MOS | 1500. 00000 6000. 00| 2000. 00000 8000. 00|
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  23750. 00000 23750. 00| 7400. 00000 7400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5190. 00000 5190. 00| 2900. 00000 2900. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 60820 400.000 n2 | 8. 90000 3560. 00| 15. 00000 6000. 00|
SURFACE M LLING ASPHALT | | |
0006 203- 02000 40.000 n8 | 16. 20000 648. 00| 100. 00000 4000. 00|
EXCAVATI ON,  COMMON | | |
0007 203- 02070 10.000 n8 | 23. 50000 235. 00| 250. 00000 2500. 00|
BORROW | | |
0008 205- 06932 12.000 m | 76. 00000 912. 00| 10. 00000 120. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0009 211- 02050 155.000 n8 | 23. 75000 3681. 25 80. 00000 12400. 00|
B BORROW | | |
0010 402- 07432 110.000 My | 78. 75000 8662. 50| 80. 00000 8800. 00|
HVA TYPE A, SURFACE | | |
0011 402- 07440 50.000 My | 78. 75000 3937. 50| 80. 00000 4000. 00|
HVA TYPE A, BASE | | |
0012 406- 05521 1460.000 n2 | 0. 10000 146. 00| 0. 30000 438. 00|
ASPHALT FOR TACK COAT | | |
0013 603- 06060 20.000 m | 60. 00000 1200. 00| 50. 00000 1000. 00|
FENCE, FARM FI ELD, RESET | | |
0014 616- 02320 170.000 n2 | 4.50000 765. 00| 10. 00000 1700. 00|
GEOTEXTI LES | | |
0015 616- 06405 125.000 My | 37. 50000 4687. 50 80. 00000 10000. 00|
Rl PRAP, REVETMENT | | |
0016 621- 01004 2.000 EACH 347. 50000 695. 00| 500. 00000 1000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0017 621- 06559 110.000 n2 | 3. 25000 357. 50| 7. 50000 825. 00|
MULCHED SEEDI NG, R | | |
0018 715-05125 15.500 m | 719. 50000 11152. 25| 400. 00000 6200. 00|
PIPE, TYPE 1, CIROULAR 750 nm [ [ [
0019 715-05136 16.500 m | 660. 00000 10890. 00| 1550. 00000 25575. 00|
I

PIPE, TYPE 1, C RCULAR, 1800 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 02
PAGE : 501 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 95, 600. 00 ROUTE : SR 66
CALL ORDER . 501 CONTRACT ID : M-26093-A COUNTI ES : PERRY
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1145629 | (8) 35-1618530 [
| KCESTER EQUI PMENT, | NC. & SU AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0020 715- 06357 2.000 EACH 1318. 00000 2636. 00| 3000. 00000 6000. 00|
CONCRETE ANCHOR, 1800 mm | | |
0021 720-92240 1.000 EACH 1506. 00000 1506. 00| 6000. 00000 6000. 00|
CATCH BASI N, W | | [
0022 801-04308 2.000 EACH 310. 00000 620. 00| 325. 00000 650. 00|
ROAD CLOSURE SI GN ASSEMBLY | |
0023 801- 06625 34.000 EACH 91. 25000 3102. 50| 100. 00000 3400. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0024 801- 06640 51. 000 EACH 68. 25000 3480. 75| 75. 00000 3825. 00|
CONSTRUCTI ON SI GN, A | | [
0025 801- 06645 4.000 EACH 42. 00000 168. 00| 40. 00000 160. 00|
CONSTRUCTI ON SI G\, B | [
0026 801-06775 LUWP| 2365. 00000 2365. 00| 20000. 00000 20000. 00|
MAI NTAI NI NG TRAFFI C | | |
0027 801-07118 21.600 m | 66. 00000 1425. 60| 75. 00000 1620. 00|
BARRI CADE, I11-A | | [
0028 808- 75996 6.000 EACH 71. 00000 426. 00| 25. 00000 150. 00|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
SECTI ON TOTALS | $ 106, 199. 35] $ 149, 663. 00|
______________________________________________________________________ e
CONTRACT TOTALS | $ 106, 199. 35| $ 149, 663. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 521 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 131, 300. 00 ROUTE : |-65
CALL ORDER . 521 CONTRACT ID : M-26487-A COUNTI ES : JASPER
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 36-2668547 HARTMAN, KENNETH R, | NC $ 80, 859. 00 100. 0000%
2 25-1370389 SWANK ASSOCI ATED CO $ 99, 650. 00 123. 2392%
3 37-1215990 HUFF SEALI NG CORPORATI ON $ 105, 590. 00 130. 5853%
4  35-1636776 LI NKEL COVPANY $ 198, 000. 00 244. 8707%
| (1) 36-2668547 | (2) 25-1370389 | (3) 37-1215990
| HARTMAN, KENNETH R, INC. | SWANK ASSOCI ATED CO | HUFE SEALI NG CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  CRACK SEALI NG
I | I
0001 110-01001 LUMP| 750. 00000 750.00]  15000. 00000 15000. 00|  16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 305- 03375 80000. 000 LFT | 0. 85000 68000. 00| 0. 60000 48000. 00| 0. 83000 66400. 00
CRACKS, TRANSVERSE, ROUT, CLEAN, AND | | [
SEAL I I I
0003 801-01093 8.000 EACH| 298. 00000 2384. 00| 800. 00000 6400. 00| 200. 00000 1600. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY | [ |
0004 801- 06640 70.000 EACH| 65. 00000 4550. 00| 110. 00000 7700. 00| 55. 00000 3850. 00
CONSTRUCTI ON SI GN, A | | |
0005 801- 06710 20.000 DAY | 12. 00000 240. 00| 25. 00000 500. 00| 12. 00000 240. 00
FLASH NG ARROW S| GN | | [
0006 801- 06775 LUMP| 4785. 00000 4785.00]  21600. 00000 21600.00]  16000. 00000 16000. 00
MAI NTAI NI NG TRAFFI C | | |
0007 801-92448 30.000 DAY | 5. 00000 150. 00| 15. 00000 450. 00| 50. 00000 1500. 00
CONSTRUCTI ON SI GNS, MOBI LE | | |
SECTI ON TOTALS | $ 80, 859. 00| $ 99, 650. 00| $ 105, 590. 00
------------------------------------------ T ey

CONTRACT TOTALS | $ 80, 859. 00| $ 99, 650. 00| $ 105, 590. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 131, 300. 00

CALL ORDER . 521 CONTRACT ID :
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT :
SET- AS| DE :

M -26487-A

RQUTE : [-65

DATE : 10/ 24/02
PAGE : 521 -2

COUNTI ES : JASPER

LAPORTE DI STRI CT

| (4) 35-1636776
| LI NKEL COMPANY
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001  CRACK SEALI NG

[
0001 110-01001 LUWP| 11800. 00000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0002 305- 03375 80000. 000 LFT | 1. 66000
CRACKS, TRANSVERSE, ROUT, CLEAN, AND |
SEAL |
0003 801- 01093 8.000 EACH 1000. 00000
TEMPORARY WORKSI TE SPEED LIM T SI GN |
ASSEMBLY |
0004 801- 06640 70.000 EACH| 200. 00000
CONSTRUCTI ON SI GN, A |
0005 801- 06710 20.000 DAY | 200. 00000
FLASH NG ARROW SI GN |
0006 801-06775 LUVP|  25000. 00000
MAI NTAI NI NG TRAFFI C |
0007 801- 92448 30.000 DAY | 80. 00000
CONSTRUCTI ON S| GNS, MBI LE |
SECTI ON TOTALS | $

CONTRACT TOTALS | $

ANOUNT]|

11800.

132800.

8000.

14000.

4000.

25000.

2400.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 541 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 44
CALL ORDER . 541 CONTRACT ID : M-26571-A COUNTI ES : RUSH
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 05/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-1912582 EDSAM CONSTRUCTI QN, | NC. $ 54, 234. 40 100. 0000%
2 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 56, 666. 66 104. 4847%
3  35-1917625 M LESTONE CONTRACTCRS, L.P. $ 62, 382. 80 115. 0244%
4  35-1817574 YARDBERRY LANDSCAPE $ 69, 476. 40 128. 1039%
5 35-1636776 LI NKEL COVPANY $ 94, 000. 00 173.3217%
6  35-1609544 SCHUTT- LOOKABI LL CO $ 101, 760. 39 187. 6307%
7  35-1357381 O VARA, DAVE CONTRACTCR $ 138, 873. 50 256. 0616%




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 02
PAGE : 551 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 166, 666. 67 ROUTE : |-90
CALL ORDER : 551 CONTRACT 1D : M-26473-A COUNTI ES : PORTER
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT : TOLL
CONTRACT TIME : 05/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-1657131 M CH ANA CONTRACTI NG $ 149, 500. 00 100. 0000%
2  35-1035114 SUPERI OR CONSTRUCTI ON CO $ 156, 000. 00 104. 3478%
3 35-1679662 PREC! S| ON BUI LDERS | NC $ 162, 679. 00 108. 8153%
4 35-1787934 GOUGH, | NC. $ 206, 750. 00 138. 2943%
| (1) 35-1657131 | (2) 35-1035114 | (3) 35-1679662
| M CH ANA CONTRACTI NG | SUPERI OR CONSTRUCTI ON CO | PRECI SI ON BUI LDERS | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ gy
SECTI ON 0001  MAI NTENANCE BUI LDI NG ROOM ADDI Tl ON
I | |
0001 105- 07039 5.000 M | 1000. 00000 5000. 00| 1650. 00000 8250. 00| 350. 00000 1750. 00
FIELD OFFI CE, B | | I
0002 210- 05758 LUVP|  143500. 00000 143500. 00| 146375. 00000 146375.00] 159929. 00000 159929. 00
BU LDl NG | | |
0003 210- 05873 LUMP| 1000. 00000 1000. 00| 1375. 00000 1375. 00| 1000. 00000 1000. 00
TESTI NG OF MATERI ALS | | |
SECTI ON TOTALS | $ 149, 500. 00| $ 156, 000. 00| $ 162, 679. 00
------------------------------------------ Ty
CONTRACT TOTALS | $ 149, 500. 00| $ 156, 000. 00| $ 162, 679. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 02
PAGE : 551 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 166, 666. 67 ROUTE : 1-90
CALL ORDER . 551 CONTRACT I D : Mr-26473-A COUNTI ES : PORTER
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1787934 | |
| GOUGH, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 MAI NTENANCE BUI LDI NG ROOM ADDI TI ON
I I |
0001 105-07039 5.000 MXS | 550. 00000 2750. 00| |
FI ELD OFFICE, B [ [ [
0002 210- 05758 LUWP|  202500. 00000 202500. 00| |
BUI LDI NG | [ [
0003 210- 05873 LUWP| 1500. 00000 1500. 00| |
TESTI NG OF MATERI ALS | [ [
SECTI ON TOTALS | $ 206, 750. 00| |
__________________________________________ o
CONTRACT TOTALS | $ 206, 750. 00| |







